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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

3. This Amendment provides answers to contractor's questions that were submitted after Amendment #0002 was
issued.

The Bid Opening will take place at the US Army Corps of Engineers— Chicago District Office, 111 North Cana
Street, Suite 600, Chicago, Illinois 60606, in the Main Conference Room in Suite 600, on the 6™ Floor.

- The Description of this Amendment Continues on Page 2

4. Point of Contact for this Amendment is Anita Simpkins at 312-846-5372.

PART A —AMENDMENTS TO THE SPECIFICATIONS:

1. Remove and replace the following pages accordingly: (NOTE: Therevisionsidentified on thereplacement
pages are marked by an asterisk (*) on theleft margin denoting the beginning of the change and an asterisk
(*) on theright margin denoting the end of therevision. Thereplacement pages are marked with “ AM-0002"
next to the page number.)

- At Section 02923, remove the following page - 02923-6 and replace with the attached revised page.

- At Section 02923, add Page 02023-1a.

2. Add thefollowing Section 01330:

- Pages 01330-1 through 01130-6
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PART B—-AMENDMENTSTO THE SOLICITATION:

1. CHANGE TO SECTION B — SUPPLIES OR SERVICES AND PRICES Remove and Replace Section B with
the Revised Bidding Schedule, which is incorporated by way of this Amendment. All bidders must submit their bid
prices on the Revised Bid Schedule to be considered responsive to the subject Invitation for Bid No. W912P6-04-B-

0002. The Revised Bid Schedule is on the next page.

NOTE: Lineltems#0005AA, 0005AB, 0005AC and 0005AD have been changed with this Amendment.
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BIDDING SCHEDULE (REVISED — AMENDMENT #0003)
Section B — SUPPLIES OR SERVICES AND PRICES - Bidding Schedule
The Contractor shall provide al necessary labor, equipment, tools, and material to perform the following:
ITEM NO SUPPLIES/SERVICES
0001
SEEDING
Thisisan informational Item — Bidders shall price Sub-1tems 0001AA-0001AC
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001AA 63 Acre
Seed Mix 1
Firm Fixed-Price (FFP)
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001AB 12 Acre
Seed Mix 2
FFP
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001AC 3 Acre
Mix 3 Plugs
FFP
NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 1 Lump Sum

PLANTING OF TREES
FFP

NET AMT




ITEM NO
0003

ITEM NO
0004

ITEM NO
0005

ITEM NO
0005AA

ITEM NO
0005AB

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

SITE MANAGEMENT AND MONITORING - 5-Year Period

Work Includes. Implementation, Management, Monitoring, Maintenance, and

Enhancement. (Refer to Specification Sections 02050, 02240, and 02923)

FFP

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

REMOVAL OF DEBRIS, RUBBISH AND REPAIR OF RUTS

FFP

NET AMT

SUPPLIES/SERVICES
HERBICIDING INVASIVES

Thisisan informational Item — Bidders shall price Sub-1tems 0005AA-0005AD

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
75 Acre
Initial Herbicide Application
FFP
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

75 Acre
Follow-up Herbicide
Application No. 1
FFP

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AC 75 Acre
Follow-up Herbicide
Application No. 2
FFP
NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AD 75 Acre
Follow-up Herbicide
Application No. 3
FFP
NET AMT

TOTAL BID AMOUNT (ITEMS 0001 THROUGH 0005AD): $

NOTES:

a. A Pre-Bid Conference will be conducted on Thursday, 3 June 2004 at 10:00a.m. Chicago Local Time at the NIPC
Office located at 6100 Southport Road in Portage, Indiana. All interested Bidders are encouraged to attend. During
this Conference, the requirements set forth in the solicitation will be reviewed and

discussed, with part of the conference to include a question and answer period.

b. Prospective Bidders shall submit any questionsin writing at least two (2) days prior to the Conference date by fax
(312) 886-5475, ATTN: Linda Zamarocy, Contracting Office. Questions may also be mailed to:

Chicago District, Corps of Engineers, ATTN: LindaZamarocy, CELRC-CT, 111 N. Canal Strest, Suite

600, Chicago, IL 60606. Questions asked at the conference will be noted and answers will be furnished at

alater date to all prospective Offerors who have officialy ordered this solicitation. Those attending the

Conference shall provide their own transportation.
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QUESTIONS SUBMITTED
AFTER AMENDMENT #0002 | SSUANCE
CONTRACTOR'SQUESTIONS

Q=Question

A=Answer

QL. Sheet L-17 of the plans shows the work limits extending into the ROW of 1-94 beyond the fence and to the
edge of pavement. On other sheets, the ROW is marked N.I.C. Isit correct that this area on L-17 is within the work
limits? If so, how is access proposed?

Al. Yes, thework limits are shown correctly. The drawing shows that you may access the site from Georgia Street.

Q2. Amendment 0002 changed FAR 52.211-10 to allow 430 days for implementation from the original 30 months
(approximately 912 days) effectively cutting in half the allowed time for implementation. Thisin effect allows only
one month for seeding (preference is expressed for seeding to occur from Oct 15 to Nov 15) and negates the
Amendment change to the implementation schedule on page 2050-4 allowing seeding to occur in years one and two.
Isthisthe intent of the change?

A2. Refer to Section 02923, page 6 of Amendment #0003.

Q3. Numerous references are made to Section 1330, Submittal Procedures, also listed in the index. Could you
provide this section?

A3. Section 01330 will be incorporated by Amendment #0003. | will notify when it is ready for downloading.

Q4. 1.c."Replace pages 1 of 4 and 2 of 4 of Table 1: Little Cal River Landscape Contract 2 Native Seed Mix 1 for
Levees' The acreage for Mix 1 decreased from 89 Acresto 63 Acres. Inthe Q& A Section, thiswasreferred to in
Q.9: "the reduction in acreage is due to moving the work limits" (it seemed like a substantial decrease, so | wanted
to double check).

A4. Yesthe decreasein acreageis correct.

Q5. "Revise paragraph 1.2.1 Earth Fill, shown on Page 02923-5, asfollows..." there was another notein A.1.c. to
remove page 02923-1 and replace it with 02923-1(Amd-0002) that covered the changeto 1.2.1. Isthere something
that needs to be changed on page 02923-5?

AS5. There are no changes on page 02923-5. Please refer to Amendment #0002, page 19 of 20, Question 10 and
Answer 10.

Q6. “Remove and Replace drawing sheet nos. L-01 through L-24..."

there was not another page for L-01a. Should this be replaced, omitted, or stay the same?

A6. Page L-0lawas not amended and was not included in amendment #0002.

Q7. Amd-0002 pages L-08 through L-14 and page L-24 were not numbered
(though it was easy to figure out which was which). Does this matter?
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A7. Amendment #0002 will be reposted on the web site by tomorrow morning for Amendment #0002. Amendment
#0003 does not require any new changes to the Plans. The Plans for Amendment #0002 were loaded incorrectly to
the site for downloading. | will notify when Amendment #0003 is ready for downloading.

Q8. The start date, for this project?

A8. The start date depends on when the Notice to Proceed (NTP) isissued.

Q9. The complete date, for this project?

A9. Refer to Amendment #0002, FAR Clause “52.211-10 COMMENCEMENT, PROSECUTION, AND
COMPLETION OF WORK (APR1984).”

Q10. What size Herbaceous Plugs are you looking to be used?
A10. This Salicitation isfor a Commercia Service. We only require what is the industry standard for this type of
work, i.e., vegetative plant plugs of asize typically used in large-scale wetland restorations and landscaping projects

using native plant species.

Q11. I would aso like to have a copy of the questions and answers that may have been asked at the Pre-bid
Conference?

A1l. Refer to Amendment #0002, Pages 1 of 18, 1 of 19 and 1 of 20.

-End of Questions-
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are to detect contamination and produce results that are comparable to the
referenced IDEM RISC Technical Guide - Appendix 1 (January 1, 2004 update);
Table A: Default Closure: Residential Closure Levels.

1.2 Analytical Results

Soil obtained from an earth fill borrow site will be considered clean 1f the
values obtained by the analysis of all parameters are below the levels
described in the IDEMs RISC Residential Closure Levels.

.1.3 Final Report

After completing soil sampling and testing earth fill borrow source, the
Contractor shall prepare and submit a soil sampling report. The report
shall consist of, at a minimum: a narrative of information obtained during
sampling, copy of field notes, identification of sample locations from
borrow material, soil material classification demonstrating all materials
meet all requirements of the paragraph titled "Satisfactory Materials",
copies of chain of custody forms, copies of laboratory data, a table
comparing analytical results to IDEMs RISC Residential Closure Levels,
discussion of results, and conclusions. The Contractor is responsible for
maintaining accurate records to support information for development of the
borrow source.

.1.4 Payment

No separate payment will be made for furnishing and placing of earth fill
and for all items covered in this paragraph. This work shall be considered
incidental to work in this section.

.2 SEEDING TIMES

Seeding shall occur between 15 October and 15 November, before tree
planting. All initial seeding is to ke complete within the time allowed
(see Amd-0002, Para. FAR 52.211-10) fcllowing the Notice to Proceed.
Deviation from these planting dates shall be permitted only when approved in
writing by the Contracting Officer's Representative. Actual planting shall
be performed during the above period cnly when soil conditions and weather
are suitable and in accordance with lccally accepted practices, as approved
by the COR. Planting operations shall be suspended during periods when air
temperature is below freezing or above 85F.

.3 HERBACEQUS PLUG PLANTING

Plugs should be planted in the spring between 1 April and 15 June. All
initial plug planting is to be complete within the time allowed (see Amd-
0002, Para. FAR 52.211-10) following the Notice to Proceed. Deviation from
these planting dates shall be permitted only when approved in writing by the
COR. Actual planting shall be performed during the above period only when
soil conditions and weather are suitable and in accordance with locally
accepted practices, as approved by the COR. Planting operations shall be
suspended during periods when air temperature is below freezing or above
85F.

3.1 Plug Planting Density

Plug planting densities are given in Table 3.

02923-6 (Pywed~ ‘ﬁﬂbb}
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3.3.2 Water Depth for Plug Plantint

Water depths for plug plantings are given in Table 3.

02923-6a (,A..\,A-é)éﬁ%
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SECTION 01330
SUBMITTAL PROCEDURES
PART 1 GENERAL
1.1 SUBMITTAL IDENTIFICATION (SD)
Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

Certificates of insurance.
Surety bonds.

List of proposed subcontractors.
List of proposed products.
Construction Progress Schedule.
Submittal schedule.

Schedule of wvalues.

Health and safety plan.

Work plan.

Quality control plan.
Environmental protection plan.

SD-02 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in
producing the product and as aids to the contractor for integrating the
product or system into the project.

Drawings prepared by or for the contractor to show how multiple systems
and interdisciplinary work will be coordinated.

SD-03 Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts,
instructions and brochures illustrating size, physical appearance and
other characteristics of materials or equipment for some portion of the
work.

Samples of warranty language when the contract requires extended
product warranties.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a
material, product or system identical to the material, product or
system to be provided has been tested in accord with specified
requirements. (Testing must have been within three years of date of
contract award for the project.)

Report which includes findings of a test required to be performed by
the contractor on an actual portion of the work or prototype prepared
for the project before shipment to job site.

Report which includes finding of a test made at the job site or on
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sample taken from the job site, on portion of work during or after
installation.

Investigation reports
Daily checklists
Final acceptance test and operational test procedure

SD-07 Certificates
Statements signed by responsible officials of manufacturer of product,
system or material attesting that product, system or material meets
specification requirements. Must be dated after award of project
contract and clearly name the project.
Document required of Contractor, or of a supplier, installer or
subcontractor through Contractor, the purpose of which is to further
quality of orderly progression of a portion of the work by documenting
procedures, acceptability of methods or personnel qualifications.
Confined space entry permits.

SD-10 Operation and Maintenance Data
Data intended to be incorporated in operations and maintenance manuals.

SD-11 Closeout Submittals

Documentation to record compliance with technical or administrative
requirements or to establish an administrative mechanism.

As-built drawings.
Special warranties.
Posted operating instructions.
Training plan.
1.2 SUBMITTAL CLASSIFICATION
Submittals are classified as follows:
1.2.1 Government Approved
Government approval is required for extensions of design, critical
materials, deviations, equipment whose compatibility with the entire system
must be checked, and other items as designated by the Contracting Officer.
Within the terms of the Contract Clause entitled "Specifications and
Drawings for Construction," they are considered to be "shop drawings."
1.2.2 Information Only
All submittals not requiring Government approval will be for information

only. They are not considered to be "shop drawings" within the terms of
the Contract Clause referred to above.
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1.

3 APPROVED SUBMITTALS

The COR's approval of submittals shall not be construed as a complete
check, but will indicate only that the general method of construction,
materials, detailing and other information are satisfactory. Approval will
not relieve the Contractor of the responsibility for any error which may
exist, as the Contractor under the Contractor Quality Control (CQC)
requirements of this contract is responsible for dimensions, the design of
adequate connections and details, and the satisfactory construction of all
work. After submittals have been approved by the Contracting Officer, no
resubmittal for the purpose of substituting materials or equipment will be
considered unless accompanied by an explanation of why a substitution is
necessary.

.4 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting
Officer or the COR and promptly furnish a corrected submittal in the form
and number of copies specified for the initial submittal. If the
Contractor considers any correction indicated on the submittals to
constitute a change to the contract, a notice in accordance with the
Contract Clause "Changes" shall be given promptly to the Contracting
Officer.

.5 WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approvals have not been obtained.

.6 GENERAL

The Contractor shall make submittals as required by the specifications.

The Contracting Officer may request submittals in addition to those
specified when deemed necessary to adequately describe the work covered in
the respective sections. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to
submittal, all items shall be checked and approved by the Contractor's
Quality Control (CQC) System Manager and each item shall be stamped,
signed, and dated by the CQC System Manager indicating action taken.
Proposed deviations from the contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's,
manufacturer's, or fabricator's drawings; descriptive literature including
(but not limited to) catalog cuts, diagrams, operating charts or curves;
test reports; test cylinders; samples; O&M manuals (including parts list);
certifications; warranties; and other such required submittals. Submittals
requiring Government approval shall be scheduled and made prior to the
acquisition of the material or equipment covered thereby. Samples
remaining upon completion of the work shall be picked up and disposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
compliance with existing laws and regulations. Six (6) copies of each
submittal shall be sent to the following address: US Army Corps of
Engineers, Calumet Area Office, 906 Griffith Boulevard, Griffith, IN 46319.

.7 SUBMITTAL REGISTER

At the end of this section is a submittal register (ENG FORM 4288) showing
items of equipment and materials for which submittals are required by the
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specifications; this list may not be all inclusive and additional
submittals may be required. The Contractor shall maintain a submittal
register for the project.

1.8 SCHEDULING

Submittals covering component items forming a system or items that are
interrelated shall be scheduled to be coordinated and submitted
concurrently. Certifications to be submitted with the pertinent drawings
shall be so scheduled. Adequate time (a minimum of 30 calendar days
exclusive of mailing time) shall be allowed and shown on the register for
review and approval. No delay damages or time extensions will be allowed
for time lost in late submittals.

1.9 TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall
be used for submitting both Government approved and information only
submittals in accordance with the instructions on the reverse side of the
form. These forms will be furnished to the Contractor. This form shall be
properly completed by filling out all the heading blank spaces and
identifying each item submitted. Special care shall be exercised to ensure
proper listing of the specification paragraph and/or sheet number of the
contract drawings pertinent to the data submitted for each item.

1.10 DEVIATIONS

For submittals which include proposed deviations requested by the
Contractor, the column "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in writing the reason for any deviations and
annotate such deviations on the submittal. The Government reserves the
right to rescind inadvertent approval of submittals containing unnoted
deviations.

1.11 CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure
that each individual submittal is made on or before the Contractor
scheduled submittal date shown on the approved "Submittal Register."

1.12 GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the
submittals will be identified as having received approval by being so
stamped and dated. 4 copies of the submittal will be retained by the
Contracting Officer and 2 copies of the submittal will be returned to the
Contractor.

1.13 INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submittals.

The Government reserves the right to require the Contractor to resubmit any
item found not to comply with the contract. This does not relieve the
Contractor from the obligation to furnish material conforming to the plans
and specifications; will not prevent the Contracting Officer from requiring
removal and replacement of nonconforming material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish samples
for testing by the Government laboratory or for check testing by the
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Government in those instances where the technical specifications so
prescribe.

1.14 STAMPS

Stamps used by the Contractor on the submittal data to certify that the
submittal meets contract requirements shall be similar to the following:
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CONTRACTOR

(Firm Name)
Approved
Approved with corrections as noted on submittal data and/or

attached sheets(s).

SIGNATURE:

TITLE:

DATE:

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION (Not Applicable)

-- End of Section --
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